

Grant Aplikeisen Fom

Blong Intanet Kafe Sapot (ICS) Program:

Subitem fom ia e ko long TRR bifo: 4:00 pm long Fraedei, 18 July 2014.

Seksen 1: KONTAKT INFOMEISEN

1.1 Nem blong bisnis: _____

1.2

Adres:	Vilij/Taon	Aelan:	Provins:
Mein man blong kontaktem:	Mein telefon namba	Mobael namba	Imel Adres
Bak ap man blong kontaktem	Mein telefon namba	Mobael namba	Imel Adres

Seksen 2: NARAFALA INFOMEISEN LONG SAED BLONG BISNIS

2.1 Plis tokbaot level blong bisnis blong yu we i stap naoia:

2.2 Hamas yia nao yu stap olsem ona blong bisnis ia? _____

2.3 Plis atajem olgeta bakgraon infomeisen long ol Anex long aplikeisen ia:

2.3 a. Sketjem leyaot blong sto/bisnis we i soemaot bilding, ol daereksen N/E/S/W, daereksen blong mobile tawa we i stap kolosap long bisnis, kostlaen we i stap kolosap, ples we ol man oli liv long hem mo rod we i stap kolosap. Plis inkludim tu wan list mo daereksen blong ol narafala vilij we bisnis blong yu i stap sevem. (Anex 3)

2.3 b. Sipos i posibol, inkludim ol foto blong insaed mo aotsaed blong ples we bisnis blong yu i stap long hem. (Anex 4)

Seksen 3: KOST SAMARI *(Plis tikim ✓stret box sipos i stret)*

3.1 Hamas nao yu ting se Intanet Kafe Projek blong yu bae i kostem? _____ Vatu

3.1 a. *Plis atajem wan ditel badjet we hemi listim olgeta ekwipmen, ol wok, trening mo narafala samting we yu nidim (yu save usum form long Anex 2 blo filemap infomeisen ia).*

3.1 b. Aot long amaon ia, hamas bae yu askem long grant fanding? _____ Vatu

3.1 c. Hamas nao bambae bisnis blong yu i provaedem long kash? _____ Vatu

Tekem not se hemia hemi save stap olsem wan maecro feanans lon we bisnis blong yu i tekem. Bambae oli no save givim fand long yu kasem taem GRC hemi gat pruf long lon aplikeisen blong yu mo apruvol blong hem.

3.1 d. Sipos yu plan blong mekem olsem, o yu mekem finis, plis provaedem ful infomeisen olsem lon ia i kam wea, mo kontakt infomeisen blong olgeta:

(Yufala i mas save se ol bisnis we oli askem wan amaon we ino bitim maximum amaon, mo bae oli raisem olgeta nomo bigfala "match" bae oli reitem olgeta i hae moa bitim ol narafala bisnis.)

3.2 Olsem wanem nao bae yu stap pem ongoing akses long intanet?

3.3 I gat eni narafala bisnis long eria ia we i mekem wan sevis we i semak lelbet olsem? Yes No

3.3 a. Sipos yes, deskraebem:

3.3 b. Sipos yes, olsem wanem nao bae sevis we bae yu ofarem bae hemi moa gud? Plis deskraebem gud:

3.4 Plis inkludim wan bisnis plan wetem ol ditel blong hem long Anex 5.

Seksen 4: KOMIUNITI INTRES (Plis tikim ✓stret box sipos i stret)

4.1 Hamas pipol oli liv insaed long komiuniti blong yu? _____

4.2 I gat eni man o woman insaed long komiuniti blong yu oli aot go wok aotsaed long kaontri long ol sisenol agrikalja wok? Yes No

4.2 a. Sipos yes, hama long olgeta oli stap aot long evri yia? _____ mo oli stap hama manis/yia? _____

(Tekem not se wan bigfala advantej long komiuniti blong gat akses long intanet hemi long wei we i isi blong famili i save komiuniket wetem olgeta we oli go wok ovasi)

4.3 Olsem wanem nao bae yu letem komiuniti blong yu i save se naoia yu stap ofarem akses long intanet long ples blong bisnis blong yu? Plis talemaot i klia wanem bae yu mekem:

- 4.4 Whu long komiuniti blong yu bae i benefit long akses long intanet long ples blong bisnis blong yu? Plis givim infomeisen blong kontakt blong hem:
- 4.5 Olsem wanem nao bae yu helpem olgeta memba blong komiuniti blong mekem ol lokol kontent we yu save aplodem mo shearem long wol tru long intanet? Hemia olgeta samting olsem foto, video, musik rikoding, ol diksenari, etc...
- 4.6 I gat eni man aotsaed we oli pat blong taket maket blong yu (eksampol ol man we oli liv long seling bot, ol pasenja mo kru blong ol turis bot, ol misenari, turis, etc?) Yes No
- 4.6 a. Sipos yes, deskraebem:

Seksen 5: BILDIMAP SEKIURITI (Plis tikim ✓stret box sipos i stret)

- 5.1 I gat sekiuriti o ol narafala wari we i stap long saed blong setemap wan Intanet Kafe long ples blong bisnis blong yu? Yes No
- 5.1 a. Sipos yes, olsem wanem nao bae yu dil wetem?
- 5.2 olsem wanem nao bae yu storem ekwipmen blong mekemsua hemi sef blong olgeta samting olsem ren, solt sprej, kolkol, hit, dust, etc...)?
- 5.3 Plis mekemsua se ful infomeisen blong badjet we i stap long Anex 2 hemi inkludim evri neseseeri sekiuriti agred long binis blong yu.

Seksen 6: AKSES LONG OL KOMIUNIKEISEN (Plis tikim ✓stret box sipos i stret)

- 6.1 Bisnis blong yu i gat akses long Intanet naoia? Yes No
- 6.1 a. Sipos yes, hamas dei long wan manis nao akses ia i wok? _____ dei long wan manis
- 6.2 Bisnis blong yu i gat gudfala mobael kavarej, olsem yu save gat risepsen long voes kol insaed long bilding? Yes No
- 6.2 a. Sipos no, yu save kasem mobael kavarej taem yu stap stret aotsaed long bilding? Yes No
- 6.2 a Sipos no, wanem distens nao yu mas wokbaot i go blong kasem gud mobael (voes) risepsen? _____ Kilomita

- 6.3 Wanem mobael provaeda nao yu kasem sevis blong hem insaed long skul mo eria kolosap long skul? Digicel TVL Narawan (deskraebem) _____ Nogat
- 6.4 Weaples nao mobael tawa, we i stap moa kolosap long yu, i stap long hem? _____
- 6.4 a. Tawa blong wanem kampani? Digicel TVL Narawan (deskraebem) _____
- 6.4 b. Hemi stap longwei long ples blong bisnis blong yu long hamas kilomita? _____
- 6.5 *Plis atajem wan diagram long aplikeisen ia (Anex 6), we i soemaot olsem wanem, anda long Intanet Kafe projek, yu plan blong kasem gudfala, rilaeabol mo high bandwidth Intanet akses..*

Seksen 7: ISIU LONG SAED BLONG GRAON (Plis tikim ✓stret box sipos i stret)

- 7.1 I gat eni rarao long saed blong graon, leba, bitwin ol vilij o narafala raorao we i stap gohed naoia we bae i afektem o save afektem projek ia? Yes No
- 7.1 a. Sipos yes, deskraebem:
- 7.2 Whu i onem o lisim graon we bisnis blong yu (mo eni moa developmen we yu wantem ademap long Intanet Kafe program) i stap long hem?
- 7.3 Wanem taetol namba blong graon ia?
- 7.4 *Plis atajem long wan seperet pepa kopi blong eni pruf we yu gat long onaship o stret lis blong graon ia (Anex 7).*

Seksen 8: PAOA LONG ERIA WE BISNIS I STAP LONG HEM (Plis tikim ✓stret box sipos i stret)

- 8.1 Olsem wanem nao binis blong yu i stap tekem paoa naoia? UNELCO Jenereta Sola Narawan (Deskraebem) _____
- 8.2 ANSAREM OL FAEV KWESTEN ANDANIT IA NOMO SIPOS YU YUSUM WAN **JENERETA** OLSEM MEIN SOS BLONG PAOA
- 8.2 a. Sipos yu stap yusum wan jenereta oltaem, wanem saes blong hem (long kVa aotput)? _____ kVa
- 8.2 b. Jenereta ia i gat hamas yia? _____yia o _____running haoa (sipos i availebol)
- 8.2 c. Hamas haoa long wan wik yu yusum jenereta? _____haoa long wan wik
- 8.2 d. Hamas taem long wan manis jenereta i nogud? _____
- 8.2 e. Whu ia i stap mentenem jenereta naoia? _____

- 8.3 ANSAREM OL KWESTEN ANDANIT IA NOMO SIPOS YU YUSUM **SOLA PAOA** OLSEM SOS BLONG PAOA
- 8.3 a. Sipos yu stap yusum sola paoa oltaem, wanem nao watt blong wan sola panel? _____ watt
- 8.3 b. Hamas sola panel oli instolem mo oli wok? _____
- 8.3 c. Hamas sola bateri i stap ia? _____
- 8.3 d. Wanem nao nominal voltej mo Ampere haa (Ah) reiting long wan bateri? _____ volt _____ Ah
- 8.3 e. Sola paoa sistem hemi gat hamas yia? _____ yia
- 8.3 f. Hamas haa long wan wik yu yusum sola paoa? _____
- 8.3 g. Wanem pesentej blong taem we sola paoa hemi no wok gud? _____ %
- 8.3 h. Wanem nao paoa reiting blong inveta blong yu? _____ Watt
- 8.3 i. Hemi wan "Pure Sign Wave" inveta (oli raetem long saed)? Yes No
- 8.4 Sipos yu no mitim ol paoa rikwaemen blong ranem ekwipmen we wan Intanet Kafe i nidim, plis givim ditel long plan blong yu blong provaedem inaf paoa (Anex 8), hemia i inkludim wan list blong evri nesesei samting we bae yu pem. Hemia yu shud inkludim insaed long badjet blong yu long Anex 2.

Seksen 9: HUMAN RISOS KAPASITI (Plis tikim ✓ *stret box sipos i stret*)

- 9.1 Hamas staf nao oli stap wok naoia long bisnis blong yu? _____
- 9.2 Yu gat wan ICT (Infomeisen & Kommunikeisen Teknologi) wokman o teknisen i stap wok naoia long bisnis blong yu? Yes No
- 9.3 Yu gat wan mentenens agriman wetm wan ICT mentenens man o kampani? Yes No
- 9.3 a. Sipos yes, plis provaedem ful kontak infomeisen:
- 9.4 Olsem wanem nao bae yu trenem ol staf we oli stap naoia mo ol niufala wan blong provaedem help mo sapot long ol kastoma blong Intanet Kafe?

Seksen 10: MONITARING MO EVALUEISEN (M&E) (Plis tikim ✓ *stret box sipos i stret*)

- 10.1 Hemi impoten long Intanet Kafe Sapot program se oli monitarem mo evaluateitem ol efot. I nid blong skul blong yu i sabmitim kwotali ripot we bae i soem ol item ia (bae oli provaedem yet wan M&E fom we bae i gat moa ditel long hem):
- Namba blong ol pipol we oli yusum ol kompiuta ia blong aksesem Intanet mo hamas taem nao oli stap yusum
 - Namba blong ol pipol we oli yusum WIFI blong aksesem Intanet mo hamas taem nao oli stap yusum
 - Riaksen blong komiuniti long niufala sevis yu provaedem ia
 - Olgeta sakses stori we i kam long ol memba blong komiuniti we oli stap yusum Intanet
 - Olgeta problem wetem ol ekwipmen mo Intanet Koneksan mo ol step we yu tekem blong solvem olgeta
 - Olgeta problem we yu stap kontiniu blong fesem wetem ekwipmen mo Intanet koneksan

- Olgeta samting we yu lanem taem yu mekem bisnis ia
- Etc.

10.2 E kat staf memba wei e save fulumap wan ripot olsem lo time blo ripot? Yes No

10.3 Yu save tingting long wan narafala wei we program i shud yusum blong mekem evalueisen? Deskraebem:

Seksen 11: NARAFALA INFOMEISEN

11.1 Sipos yu wandem, yu save provaedem sam moa infomeisen andanit ia blong helpem mifala blong andastanem proposol blong yu: Sipos yu usum sam atajmen, mekemsua sei yu listem lo spes andanit ia.

Seksen 12: KAREM HELP BLONG FULUMAP APLIKEISEN FOM IA

12.1 Blong save stret praes mo implimentem ol Saet Rikwaemen ia (Anex 2), mifala i enkarejem yu blong askem help long olgeta saplaea, kontrakta, pipol mo ol oganaeseisen we mifala i givim daon ia:

Ol Saplaea:

Hemia e wan list blo sam saplaea o organaeseisen wei bae save helpem yu. Hemi choice blong yu blo usum olgeta lo list ia o toktok lo wan narafala wei e no stap lo lis ia.

Suppliers	Island	Location	Goods & Services	Contact
AUF*	Efate	Port Vila	Computers, Network equipment & design	24264 / 5977963
e-Tech	Efate	Port Vila	Computers, Network equipment & design	26933
CNS	Efate	Port Vila	Computers, Network equipment & design	27563
Computer World	Efate	Port Vila	Computers, Network equipment & design	22233 / 7722232
AHiTech	Efate	Port Vila	Computers, Network equipment & design	24521
Spim	Efate	Port Vila	Computers, Network equipment & design	24693
Energy4All	Efate	Port Vila	Power Solutions	25150
PCS	Efate	Port Vila	Power Solutions	5573813
Green Tech	Efate	Port Vila	Power Solutions	25142
Digicel Vanuatu Ltd	Efate	Port Vila	Computers, Network equipment & design	5556001
Telecom Vanuatu Ltd	Efate	Port Vila	Computers, Network equipment & design	22185
Telsat Broadband Ltd	Efate	Port Vila	Network equipment & design	23407

Kontakt blong TRR:

Alma Wensi & Jeffrey Tila (UAP Project)

Imel: almawensi@trr.vu

Phone: 27621 or 27487

jeffreytila@trr.vu

12.2 Plis listim long ples ia ol mein man we oli raetem proposol ia inkludim eni asistens we yu bin risivim:

12.2 a. Nem: _____ Taetol: _____ Oganaeseisen: _____

Kontakt: _____

12.2 b. Nem: _____ Taetol: _____ Oganaeseisen: _____

Kontakt: _____

12.2 c. Nem: _____ Taetol: _____ Oganaeseisen: _____

Kontakt: _____

ANEX 1: JEKLIST (Plis tikim ✓ stret box sipos i stret)

Seksen	Hemi Komplitim?
Seksen 1: KONTAKT INFOMEISEN	Yes <input type="checkbox"/>
Seksen 2: NARAFALA INFOMEISEN LONG SAED BLONG BISNIS	Yes <input type="checkbox"/>
Seksen 3: KOST SAMARI	Yes <input type="checkbox"/>
Seksen 4: KOMIUNITI INTRES	Yes <input type="checkbox"/>
Seksen 5: BILDIMAP SEKIURITI	Yes <input type="checkbox"/>
Seksen 6: AKSES LONG OL KOMIUNIKEISEN	Yes <input type="checkbox"/>
Seksen 7: ISIU LONG SAED BLONG GRAON	Yes <input type="checkbox"/>
Seksen 8: PAOA LONG ERIA WE BISNIS I STAP LONG HEM	Yes <input type="checkbox"/>
Seksen 9: HUMAN RISOS KAPASITI	Yes <input type="checkbox"/>
Seksen 10: MONITARING MO EVALUEISEN (M&E)	Yes <input type="checkbox"/>
Seksen 11: NARAFALA INFOMEISEN	Yes <input type="checkbox"/>
ANEX 1: Jeklist	Yes <input type="checkbox"/>
ANEX 2: Rikwaemen mo Cost Analisis	Yes <input type="checkbox"/>
ANEX 3: Sketj blong leaot blong Bisnis (Flo plan) mo eria Raon long Hem	Yes <input type="checkbox"/>
ANEX 4: Olgeta foto blong bisnis blong yu mo eria raon long hem	Yes <input type="checkbox"/>
ANEX 5: Infomeisen long saed blong Fokast blong ol Sel (Bisnis Plan)	Yes <input type="checkbox"/>
ANEX 6: Daeagram blong Intanet Koneksen	Yes <input type="checkbox"/>
ANEX 7: Pruf blong Onaship blong Graon	Yes <input type="checkbox"/>
ANEX 8: Pawa Plan	Yes <input type="checkbox"/>

ANEX 2: Rikwaemen mo Cost Analysis

TRR bae hemi no talem stret wanem ekwipmen nao yu mas pem. Be i gat sam rikwaemen we ol ekwipmen i mas mitim mo samfala kapabiliti we ol ekwipmen mo sistem oli mas gat. Hemia nao list andanit ia.

Olgeta Rikwaemen

Intanet Kafe Projek we yu stap proposem i mas gat ol kapabiliti ia mo hemi mas mitim olgeta rikwaemen ia:

- Wan rum we oli lokem we i gat ol skrin we i blokem ol insekt mo ol haean o sekiuriti mesh blong blokem ol stilman
- Gat kompiuta mo ol spea pat
- Ol komputa we oli no kakae tumas paoa
- Taem oli no yusum ol kompiuta oli mas kavremap mo ofem paoa long olgeta
- Kabinet we oli save lokem sipos oli yusum ol laptop o tablet be ino ol desktop
- Fotokopi/skana/printa
- Hedset blong wanwan kompiuta
- Sistem blong provaedem WiFi
- Anti-vaeres sofwea long evri kompiuta
- Hae Spid Intanet Akses
- Paoa reguleita mo surge protekta blong evri ekwipmen we oli yusum paoa
- Sipos oli yusum ol batri mo sola, inaf bateri blong provaedem paoa longtaem taem we i nogat san o wan bakap jenereta we i wok gud
- 1+ webcam
- Wan staf we i save long kompiuta we bae i stap oltaem we bisnis i open
- Fan blong muvumaot hot ea long bilding

Ol samting we i gud blong gat

- Projekta mo Skrin blong soem lokol video kontent long komiuniti
- Ol Laod Spika we oli save yusum wetem wan maekrofon
- Wiling blong mekem pablik ICT trening blong ol komiuniti memba, fri nomo o wetem wan smol fi.

Ol samting we yu gat opsen blong karem

- Video camera mo video editing ekwipmen
- Webcam blong wanwan kompiuta
- Foto camera mo foto editing sofwea
- Skrin mo projekta we yu save yusum aotsaed blong soem video mo muvi long pablik long wan fi
- Aea-kondisen sipos yu yusum Unelco/Grid paoa

Deskraebem mo mekem ol gud estimeisen long ol plan blong yu blong Intanet kafe: (notem se ol item andanit ia oli ol **proposol** nomo mo bae yu no wantem o nid blong pem evri item mo yu save ademap ol narafala item we i stret).

A. OL AETEM LONG & BLONG INTANET KAFE PROJEK WE GRANT BAE I PEM	OL KOMEN/DESKRIPSEN	KOST BLONG WAN YUNIT	# blong YUNIT	TOTOL KOST LONG VATU	SAPLAEA
OL WOK + FURNIJA + SEKIURITI					
KOMPIUTA & OL NARAFALA EKWIPMEN					
Desktop					
Laptop					
WebCam					
Printa/Skana					
Skrin blong yusum aotsaed mo projekta (opsenol)					
NETWOK EKWIPMEN					
Intanet Pakej we oli stat wetem					
Wireless Brodband Instoleisen Fi					
Routa					
Wireless Akses Poen					
SOFWEA					
Anti-Vaeres					

ANEX 3: Sketj blong leaot blong Bisnis (Flo plan) mo eria Raon long Hem

ANEX 4: Olgeta foto blong bisnis blong yu mo eria raon long hem

ANEX 5: INFOMEISEN LONG SAED BLONG FOKAST BLONG OL SEL MO BISNIS PLAN

Long wan taem blong 1 yia, soemaot we yu save pem Intanet akses, ekwipmen sevis, mo ekwipmen riplesmen tru long wei blong givim ditel long olsem wanem Intanet Kafe ia bae i givim moa long bisnis blong yu. Plis listim daon inkam we yu estimetem blong mekem mo mentenens kost we i kam insaed, mo tu intanet sevis fi. Olgeta fesfala tri (3) aetem ia hemi ol eksampol nomo blong gaedem yu blong fulumap fom ia, yu no lukluk long namba blong olgeta long bisnis plan blong yu. Fomat ia hemi wan eksampol tu, sipos yu wantem, atajem wan separet Sel Fokast we yu disaenem yu wan. Yusum wan tul olsem Excel bae i save helpem yu bigwan blong mekem Sel Fokast ia, sipos yu wantem, plis printimaot wan Excel pepa we i gat ol infomeisen ia oli stap long hem.

Ol Sel

Aetem mo Deskripsen	Yunit	Sel Praes long Wan Yunit	Badjet Sel
<i>1 Haa Akses long Intanet</i>	1440	200 Vatu	288,000
<i>1 Akeses blong intanet unlimited long 1 manis</i>	60	2000	120,000
<i>Ol peij we yu printim o mekem kopi blong hem blong ol memba blong komiuniti</i>	1200	30	36,000
Totol:			

Ol Kost

Aetem mo Deskripsen	Yunit	Praes long Wan Yunit	Total Kost yu Estimeitem
<i>Intanet Akses Fi</i>	12	15000	180000
<i>Riplesmen Kompiuta</i>	1	55000	55000
<i>Ink blong Printa</i>	2	4800	9600
Totol:			

ANEX 6: Daeagram Intanet Koneksen

Plis soemaot olsem wanem nao bisnis blong yu bae karem rilaeabol, hae bandwidth Intanet Sevis anda long Intanet Kafe Sapot Program

ANEX 7: Pruf blong Onasip blong Graon

ANEX 8: Pawa Plan

Plis soemaot olsem wanem now bisnis blong yu bae karem pawa.